STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245
PACE 1
Bl D OPENI NG DATE 03/ 07/ 06 I'N ALAMEDA COUNTY | N CAKLAND AND 03/ 08/ 06
CONTRACT NUMBER 04-0120J4 EMERYVI LLE AT VARI QUS LOCATI ONS CONTRACT CODE "A '

LOCATI ON 04- ALA-80-1.6/3.5 136 CONTRACT | TEMS

STORM WATER TREATMENT SYSTEMS FEDERAL Al D NONE

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES - 0. 0% WOVEN' S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES - 3. 0%
PROPGOSALS | SSUED 35 FUND TOTAL HA4S3 13, 724, 000 TOTAL NUMBER OF WORKI NG DAYS 258

NUMBER OF BI DDERS 7 ENG NEERS EST 11, 745, 263.50 AMOUNT OVER 1,119, 399. 00 PERCENT OVER EST 9.53

Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)

1A 12, 864, 662. 50 DI ABLO CONTRACTORS | NC 925 552-8250 CC PREF CLAI MED
B) 258 DAYS X 4100 7 CROW CANYON COURT STE 100 FAX 8223552?8254

AtB) 13,922, 462. 50 SAN RAMON CA 94583

2 A 12, 630, 347. 00 SHI MM CK CONSTRUCTI ON 510 293-1100 CC PREF CLAI MED

COVPANY | NC 00594575

B) 460 DAYS X 4100 24200 CLAW TER ROAD FAX 510 293-1110

A+B) 14,516, 347. 00 HAYWARD CA 94545

3 A 13, 789, 188. 05 BAY CI TI ES PAVI NG AND GRADI NG 925 687-6666 CC PREF CLAI MED

I NC 00238650

B) 375 DAYS X 4100 P O BOX 6227 FAX 925 687-2122

A+B) 15,326, 688. 05 CONCORD CA  94524- 6227

4 A 13, 873, 929. 40 MAGE CRA AND GHI LOTTI I NC 415 459-8640 CC PREF CLAI MED
B) 380 DAYS X 4100 555 DUBO S STREET FAX 2?%2228-72065

A+B) 15,431,929, 40 SAN RAFAEL CA 94901

5 A 16, 661, 974. 00 PROVEN MANAGEMENT | NC 415 421-9500 CC PREF CLAI MED
B) 425 DAYS X 4100 706 SANSOVE STREET FAX 2?2423199600

A:i-éi o ;I.é: ;‘rE);f: ;1-7;; E)E) SAN FRANCI SCO CA 94111

6 A 16, 657, 793. 00 M TCHELL ENG NEERI NG 415 227-1040 CC PREF CLAI MED
B) 440 DAYS X 4100 P O BOX 34367 FAX 2?25325?1049

18, 461, 793. 00

SAN FRANCI SCO CA 94134



04-0120J4 Bl D245

04- ALA-80-1 PAGE 2
03/ 07/ 06 03/ 08/ 06
7 A 19, 144, 863. 20 4 R G W CONSTRUCTI ON | NC 925 606-2400 CC PREF CLAI MED
00591940
B) 325 DAYS X 4100 P O BOX 2910 FAX 925 961-1925

A+B) 20,477, 363. 20 LI VERMORE CA 94551



04-0120J4 Bl D245

04- ALA-80-1 PAGE 3
03/ 07/ 06 03/ 08/ 06
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 HARRI S SALI NAS REI NFORCI NG

LI VERMORE CA
PACI FI C BORI NG BORI NG
CARUTHERS CA
UNI ON ELECTRI C ELECTRI CAL
HAYWARD CA
WOLF ENVI RONMENTAL LI NER

SUTTER CREEK CA



04-0120J4
04- ALA-80-1
03/ 07/ 06

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 4

03/ 08/ 06
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

HARRI S SALI NAS
LI VERMORE CA

S AND S TRUCKI NG
RI CHMOND CA

UNI ON ELECTRI C
HAYWARD CA

WATKI N AND BORTCLUSSI
SAN RAFAEL CA

WOLF ENVI RONMVENTAL LI NI NG
SUTTER CREEK CA

Bl DDER | D NAME AND ADDRESS

REBAR

TRUCKI NG ( PARTI AL)

ELECTRI CAL

LANDSCAPI NG

PERVEABLE LI NERS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

HARRI S SALI NAS REBAR
LI VERMORE CA

M BUMGARNER | NC
LI VERMORE CA

M F MAHER
VALLEJO CA

M KE BROMN ELECTRI C
COTATI CA

Pl SOR FENCE DI VI SI ON
Cl TRUS HEI GATS CA

CONTI NUED ON NEXT PAGE

REBAR ( PARTI AL)

VETAL BEAM GUARD RAI L

CONCRETE

ELECTRI CAL

FENCI NG



04-0120J4
04- ALA-80-1
03/ 07/ 06

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 5

03/ 08/ 06
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

SO L RETENTI ON SYSTEMS
CARLSBAD CA

SUPERI OR HYDROSEEDI NG
WATSONVI LLE CA

TAKAKO TRAFFI C CONTRCL
MOUNTAI N RANCH CA

WALTER C SM TH
CLOVI S CA

WATKI N AND BORTOLUSSI
SAN RAFAEL CA

Bl DDER | D NAME AND ADDRESS

MASONRY WALL

ERCSI ON CONTRCL

TRAFFI C CONTROL ( PARTI AL)

| TEMS 93 AND 95

LANDSCAPI NG AND | RRI GATI ON

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

B E | GATEWAY
ALAMEDA CA

CENTRAL FENCE
SACRAMENTO CA

HARRI S SALI NAS
LI VERMORE CA

JEFFCO PAI NTI NG
VALLEJO CA

OLI VEI RA FENCE
SANTA CLARA CA

CONTI NUED ON NEXT PAGE

ELECTRI CAL

VETAL BEAM GUARD RAI L

REBAR

PAI NTI NG

FENCI NG



04-0120J4 Bl D245

04- ALA-80-1 PAGE 6

03/ 07/ 06 03/ 08/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
07 PUMP REPAI R VECHANI CAL
ALAVEDA CA
SO L RETENTI ON SYSTEMS MASONRY WALL
CARLSBAD CA
SUPERI OR HYDROSEEDI NG ERCSI ON CONTROL
WATSONVI LLE CA
WATKI N AND BORTCLUSSI LANDSCAPI NG
SAN RAFAEL CA
WATLER C SM TH BORI NG
FRESNO CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 CENTRAL FENCE FENCI NG
SACRAMENTO CA
CENTRAL FENCE VETAL BEAM GUARD RAI LS
SACRAMENTO CA
HARRI S SALI NAS REBAR
LI VERMORE CA
I NTERNATI ONAL LI NI NG TECHNOLOGY LI NER
RENO NV
PACI FI C BORI NG BORI NG

CARUTHERS CA
CONTI NUED ON NEXT PAGE



04-0120J4
04- ALA-80-1
03/ 07/ 06

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 7

03/ 08/ 06
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

UNI ON ELECTRI C
HAYWARD CA

WATKI N AND BORTOLUSSI
SAN RAFAEL CA

Bl DDER | D NAME AND ADDRESS

ELECTRI CAL

LANDSCAPI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

CON J FRANKE
STOCKTON CA

HARRI S SALI NAS
LI VERMORE CA

CLI VEI RA FENCI NG
SANTA CLARA CA

PACI FI C BORI NG
CARUTHERS CA

RETAI NI NG WALL COVPANY
TRACY CA

SO L ENTERPRI SES
BRENTWOOD CA

WATKI N AND BORTOLUSSI
SAN RAFAEL CA

WOLF ENVI RONMENTAL
SUTTER CREEK CA

ELECTRI CAL

REBAR

FENCI NG

BORE AND JACK

MASONRY WALL

CLEARI NG AND GRUBBI NG

LANDSCAPI NG AND | RRI GATI ON

Bl O LI NER AND GEO DRAI N



04-0120J4
04- ALA-80-1
03/ 07/ 06

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 8

03/ 08/ 06
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

ENVI ROSURVEY
SAN FRANCI SCO CA

HARRI S SALI NAS
LI VERMORE CA

M F MAHER
VALLEJO CA

M KE BROWN ELECTRI C
COTATI CA

SO L ENTERPRI SE
BRENTWOOD CA

WATKI' N AND BORTOLUSSI
SAN RAFAEL CA

HAZARDOUS PLAN AND Al R MONI TORI NG

REBAR

M NOR CONCRETE

ELECTRI CAL

CLEARI NG

LANDSCAPI NG



04-0120J4 Bl D245

04- ALA- 80- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 9
03/ 07/ 06 03/ 08/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 031798 ELECTRONI C MOBI LE DAI LY DI ARY COVPUTER LS LUMP SUM 2,000. 00 2, 000. 00
SYSTEM DATA DELI VERY
2 032992 DOCUMENT MANAGEMENT SYSTEM LS LUMP SUM 86, 000. 00 86, 000. 00
3 070012 PROGRESS SCHEDULE (CRI TI CAL PATH METHOD) LS LUMP SUM 7, 800. 00 7, 800. 00
4 070018 TI ME- RELATED OVERHEAD LS LUMP SUM 1, 500, 000. 00 1, 500, 000. 00
5 038096 TEMPORARY MOUSE FENCE M 3,270 20. 00 65, 400. 00
6 071322 TEMPORARY FENCE (TYPE CL-1.8) M 3 350. 00 1, 050. 00
7 038097 3.7 TEMPORARY CHAIN LI NK GATE EA 1 1, 600. 00 1, 600. 00
(TYPE CL-1.8)
8 071325 TEMPORARY FENCE ( TYPE ESA) M 300 9. 00 2, 700. 00
9 074018 HEALTH AND SAFETY PLAN LS LUMP SUM 30, 000. 00 30, 000. 00
10 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 7, 400. 00 7, 400. 00
PREVENTI ON PLAN
11 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 30, 000. 00 30, 000. 00
12 038098 NON- STORM WATER DI SCHARGES LS LUMP SUM 50, 000. 00 50, 000. 00
13 074029 TEMPORARY SI LT FENCE M 3,270 6. 00 19, 620. 00
14 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 10 2,000. 00 20, 000. 00
15 074033 TEMPORARY CONSTRUCTI ON' ENTRANCE EA 10 1, 500. 00 15, 000. 00
16 074034 TEMPORARY COVER MR 3, 000 1. 00 3, 000. 00
17 074038 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 40 300. 00 12, 000. 00
18 074039 TEMPORARY HYDRAULI C MULCH M2 2, 500 2.00 5, 000. 00
(POLYMER STABI LI ZED FI BER MATRI X)
19 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 15, 000. 00 15, 000. 00
20 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 70, 000. 00 70, 000. 00
21 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 91 50. 00 4,550. 00
22 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 8 10, 000. 00 80, 000. 00
23 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 1, 200 100. 00 120, 000. 00
24 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 60 230. 00 13, 800. 00
25 150206 ABANDON CULVERT M 250 60. 00 15, 000. 00
26 150608 REMOVE CHAI'N LI NK FENCE M 370 16. 00 5, 920. 00
27 038099 REMOVE CHAI N LI NK GATE (6 M EA 1 500. 00 500. 00
28 150662 REMOVE METAL BEAM GUARD RAI LI NG M 190 36. 00 6, 840. 00
29 150771 REMOVE ASPHALT CONCRETE DI KE M 40 10. 00 400. 00
30 150805 REMOVE CULVERT M 76 100. 00 7, 600. 00
31 038100 ABANDON WATER NAI N EA 1 15, 000. 00 15, 000. 00
32 150820 REMOVE | NLET EA 11 900. 00 9, 900. 00
33 150821 REMOVE HEADWALL EA 5 500. 00 2, 500. 00
34 151537 RECONSTRUCT FENCE (TYPE W) M 250 70. 00 17, 500. 00



04-0120J4 Bl D245

04- ALA- 80- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 10
03/ 07/ 06 03/ 08/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
35 152430 ADJUST | NLET EA 1 1, 200. 00 1, 200. 00
36 153210 REMOVE CONCRETE VB 60 100. 00 6, 000. 00
37 155003 CAP | NLET EA 1 1, 500. 00 1, 500. 00
38 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 20, 000. 00 20, 000. 00
39 190101 ROADWAY EXCAVATI ON VB 6, 920 40. 00 276, 800. 00
40 038101 ROADWAY EXCAVATI ON ( TYPE H) MB 260 350. 00 91, 000. 00
41 038102 ROADWAY EXCAVATI ON ( TYPE HR) VB 130 200. 00 26, 000. 00
42 038103 ROADWAY EXCAVATI ON (CLASS 1 1) MB 210 120. 00 25, 200. 00
43 192023 STRUCTURE EXCAVATI ON ( TYPE H) VB 180 220. 00 39, 600. 00
44 038104 STRUCTURE EXCAVATI ON ( TYPE HR) VB 25 210. 00 5, 250. 00
45 192026 STRUCTURE EXCAVATI ON ( PUMPI NG PLANT) VB 940 170. 00 159, 800. 00
46 192027 STRUCTURE BACKFI LL ( PUMPI NG PLANT) VB 560 140. 00 78, 400. 00
47 038105 STRUCTURE EXCAVATI ON (CLASS 1 1) VB 340 100. 00 34, 000. 00
48 (F) 192037 STRUCTURE EXCAVATI ON ( RETAI NI NG WALL) MB 120 30. 00 3, 600. 00
49 (F) 193013 STRUCTURE BACKFI LL ( RETAI NI NG WALL) VB 150 130. 00 19, 500. 00
50 (F) 193031 PERVI OUS BACKFI LL MATERI AL ( RETAI NI NG VB 7 260. 00 1, 820. 00
VALL)
51 (F) 038106 PERVI OUS BACKFI LL MATERI AL ( FOUNDATI ON) VB 256 100. 00 25, 600. 00
52 038107 DI TCH EXCAVATI ON ( TYPE H) VB 1, 280 200. 00 256, 000. 00
53 038108 DI TCH EXCAVATI ON ( CLASS 11) VB 2, 550 120. 00 306, 000. 00
54 (F) 038109 MSE RETAI NI NG WALL M2 200 430. 00 86, 000. 00
55 198001 | MPORTED BORROW VB 3,430 100. 00 343, 000. 00
56 (S) 200001 H GHWAY PLANTI NG LS LUMP SUM 100, 000. 00 100, 000. 00
57 (S) 038110 | MPORTED SO L MEDI A VB 5, 050 20. 00 101, 000. 00
58 (S) 038111 MULCH ( BASI NS) VB 500 70. 00 35, 000. 00
59 (S) 038112 EROS| ON CONTROL NETTI NG MR 2,100 10. 00 21, 000. 00
60 (S) 203003 STRAW ( EROSI ON CONTROL) TONN 6 200. 00 1, 200. 00
61 (S) 038113 TURF REI NFORCEMENT MAT ( ERCSI ON CONTROL) MR 850 20. 00 17, 000. 00
62 (S) 203014 FI BER ( EROSI ON CONTROL) KG 1,170 5. 00 5, 850. 00
63 (S) 203021 FI BER ROLLS M 1,270 20. 00 25, 400. 00
64 (S) 203024 COVPCST ( EROSI ON' CONTROL) VB 8 100. 00 800. 00
65 (S) 038114 | MPERVEABLE LI NER M2 10, 600 20. 00 212, 000. 00
66 (S) 203026 MOVE- | N MOVE- OUT ( EROSI ON CONTROL) EA 4 2,000. 00 8, 000. 00
67 (S) 038115 PURE LI VE SEED ( TYPE 1) KG 90 20. 00 1, 800. 00
68 (S) 038116 PURE LI VE SEED ( TYPE 2) KG 5 30. 00 150. 00
69 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON CONTRQL) KG 260 5. 00 1, 300. 00
70 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 50, 000. 00 50, 000. 00

71 (S) 038117 PRESSURE TREATED WOOD HEADER M 1,580 20. 00 31, 600. 00



04-0120J4 Bl D245

04- ALA- 80- 1 CONTRACT PROPOSAL OF LOW BI DDER PAGE 11
03/ 07/ 06 03/ 08/ 06

| TEM | TEM UNIT OF ESTI MATED

NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D ANOUNT

72 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 160, 000. 00 160, 000. 00

73 (S) 208304 WATER METER EA 1 70, 000. 00 70, 000. 00

74 209801 MAI NTENANCE VEHI CLE PULLOUT EA 5 6, 000. 00 30, 000. 00

75 260201 CLASS 2 AGGREGATE BASE VB 1, 540 90. 00 138, 600. 00

76 390155 ASPHALT CONCRETE ( TYPE A) TONN 3, 590 100. 00 359, 000. 00

77 394044 PLACE ASPHALT CONCRETE DI KE (TYPE C) M 150 10. 00 1, 500. 00

78 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 1, 560 10. 00 15, 600. 00

79 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 140 10. 00 1, 400. 00

80 038118 CONCRETE BACKFI LL VB 160 600. 00 96, 000. 00
(RAPI D STRENGTH CONCRETE)

81 (F) 510060 STRUCTURAL CONCRETE, RETAI NI NG VALL VB 61 3, 000. 00 183, 000. 00

82 (F) 510069 STRUCTURE CONCRETE ( PUMPI NG PLANT) VB 246 4, 000. 00 984, 000. 00

83 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 295 700. 00 206, 500. 00

84 510526 M NOR CONCRETE ( BACKFI LL) VB 50 400. 00 20, 000. 00

85 038119 WATERSTCOP ( BENTONI TE) M 120 60. 00 7. 200. 00

86 ( SF)520103 BAR REI NFORCI NG STEEL ( RETAI NI NG WALL) KG 2,425 2.50 6, 062. 50

87 ( SF) 038120 BAR REl NFORCI NG STEEL KG 21, 920 2.50 54, 800. 00
(EPOXY COATED, PUMPI NG PLANT)

88 620909 450 MM ALTERNATI VE Pl PE CULVERT M 430 330. 00 141, 900. 00

89 620913 600 MV ALTERNATI VE PI PE CULVERT M 2,180 340. 00 741, 200. 00

90 620919 750 MM ALTERNATI VE PI PE CULVERT M 80 350. 00 28, 000. 00

91 620924 900 MM ALTERNATI VE PI PE CULVERT M 11 800. 00 8, 800. 00

92 038121 150 MM CORRUGATED HI GH DENSI TY M 50 160. 00 8, 000. 00
POLYETHYLENE PI PE

93 038122 750 MM REI NFORCED CONCRETE Pl PE CASI NG M 91 660. 00 60, 060. 00
(CLASS 1V)

94 038123 2400 MM REI NFORCED CONCRETE Pl PE 65 D M 28 2, 000. 00 56, 000. 00
(CLASS I11)

95 038124 JACKED 750" MM WELDED STEEL Pl PE M 20 4, 000. 00 80, 000. 00

96 680931 150 MV PERFORATED PLASTI C Pl PE M 880 40. 00 35, 200. 00
UNDERDRAI N

97 680932 150 MV NON- PERFORATED PLASTI C Pl PE M 140 40. 00 5, 600. 00
UNDERDRAI N

98 038125 200 MM NON- PERFORATED PLASTI C Pl PE M 55 80. 00 4, 400. 00
UNDERDRAI N

99 681132 GEOCOVPOS! TE DRAI N v 6, 580 22.00 144, 760. 00

100 681134 80 MM PLASTI C PI PE ( EDGE DRAI N) M 10 80. 00 800. 00

101 038126 900 MM CORRUGATED STEEL PI PE | NLET EA 1 4, 000. 00 4, 000. 00

(TYPE OWP)



04-0120J4 Bl D245

04- ALA- 80- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 12
03/ 07/ 06 03/ 08/ 06

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

102 703233 GRATED LI NE DRAI N M 89 260. 00 23, 140. 00

103 703285 900 MM CORRUGATED STEEL Pl PE RI SER EA 4 2, 000. 00 8, 000. 00
(3.51 MM THI CK)

104 038127 250 MM DUCTI LE | RON Pl PE M 770 200. 00 154, 000. 00

105 038128 300 MM DUCTI LE | RON Pl PE M 790 230. 00 181, 700. 00

106 038129 450 MM DUCTI LE | RON Pl PE M 470 230. 00 108, 100. 00

107 705336 450 MM ALTERNATI VE FLARED END SECTI ON EA 1 2,000. 00 2, 000. 00

108 705337 600 MM ALTERNATI VE FLARED END SECTI ON EA 3 2, 000. 00 6, 000. 00

109 705559 300 MM AUTOMATI C DRAI NAGE GATE EA 2 1, 500. 00 3, 000. 00

110 705563 450 MM AUTOMATI C DRAI NAGE GATE EA 5 2, 500. 00 12, 500. 00

111 705566 600 MM AUTOVATI C DRAI NAGE GATE EA 3 5, 000. 00 15, 000. 00

112 038130 FORCE MAI NE CLEANOUT EA 22 2, 400. 00 52, 800. 00

113 038131 BLOWOFF ASSEMBLY EA 5 4,000. 00 20, 000. 00

114 038132 AR AND VACUUM RELEASE VALVE EA 6 3, 800. 00 22, 800. 00

115 038133 900 MM CONCRETE PI PE | NLET EA 2 2,000. 00 4,000. 00

116 721010 ROCK SLOPE PROTECTI ON VB 47 150. 00 7, 050. 00
(BACKI NG NO. 1, METHOD B)

117 721012 ROCK SLOPE PROTECTI ON VB 20 140. 00 2, 800. 00
(BACKI NG NO. 3, METHOD B)

118 729010 ROCK SLOPE PROTECTI ON FABRI C M2 170 10. 00 1, 700. 00

119 731502 M NOR CONCRETE (M SCELLANEOUS VB 180 2,000. 00 360, 000. 00
CONSTRUCTI ON)

120 (S) 740500 DRAI NAGE PUMPI NG EQUI PNENT LS LUMP SUM 1, 500, 000. 00 1, 500, 000. 00

121 (S) 741001 PUVPI NG PLANT ELECTRI CAL EQUI PVENT LS LUMP SUM 300, 000. 00 300, 000. 00

122 ('SF) 750001 M SCELLANEOUS | RON AND STEEL KG 17,176 10. 00 171, 760. 00

123 ( SF) 750520 PUVPI NG PLANT METAL WORK KG 3,728 10. 00 37, 280. 00

124 (S) 800391 CHAI N LI NK FENCE (TYPE CL-1.8) M 55 60. 00 3, 300. 00

125 (S) 038134 CHAI N LI NK FENCE M 180 70. 00 12, 600. 00
(TYPE CL-1.2, BLACK VINYL CLAD)

126 (S) 038135 CHAI N LI NK FENCE M 91 80. 00 7, 280. 00
(TYPE CL-1.8, GREEN VI NYL CLAD)

127 (S) 038136 CHAI N LI NK FENCE M 180 80. 00 14, 400. 00
(TYPE CL-1.2, GREEN VINYL CLAD)

128 (S) 038137 3.7 M CHAIN LI NK GATE EA 2 1, 400. 00 2, 800. 00
(TYPE CL-1.8, GREEN VI NYL CLAD)

129 (S) 038138 GUARD RAI LI NG DELI NEATOR EA 34 30. 00 1, 020. 00
(CLASS 1, TYPE F)

130 (S) 820151 OBJECT MARKER (TYPE L-1) EA 6 50. 00 300. 00



04-0120J4 Bl D245

04- ALA-80-1 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 13
03/ 07/ 06 03/ 08/ 06
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
131 (S) 832003 METAL BEAM GUARD RAI LI NG (WOCD POST) M 210 150. 00 31, 500. 00
132 (S) 839581 END ANCHOR ASSEMBLY ( TYPE SFT) EA 6 500. 00 3, 000. 00
133 (S) 839585 ALTERNATI VE FLARED TERM NAL SYSTEM EA 6 1, 000. 00 6, 000. 00
134 (S) 860797 ELECTRI C SERVI CE (| RRI GATI ON) LS LUWP SUM 5, 000. 00 5, 000. 00
135 (S) 038139 ELECTRI C SERVI CE ( PUMP STATI ON) LS LUMP SUM 270, 000. 00 270, 000. 00
136 999990 MOBI LI ZATI ON LS LUVP SUM 1, 200, 000. 00 1, 200, 000. 00
A 12, 864, 662. 50

B) 25 DAYS X 4100
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04-0120J4
04- ALA-80-1
03/ 07/ 06

5, 000.
1, 100, 000.
7, 800.
1, 492, 000.
16.

70.

1, 500.
37.

10, 000.
7, 400.
140, 000.
200, 000.
12.

1, 800.
8, 000.
6.

75.

1.

13, 500.
25, 000.
25.

10, 000.
155.
650.

28.

20.

250.

55.

6.

80.

1, 550.
600.
775.

20.

1, 450.
365.

1, 800.
26, 000.
40.

00
00
00
00

5000.
1100000.
7800.
1492000.
52320.
210.
1500.
11100.
10000.
7400.
140000.
200000.
39240.
18000.
80000.
19500.
3000.
2500.
13500.
25000.
2275.
80000.
186000.
39000.
7000.
7400.
250.
10450.
240.
6080.
1550.
6600.
3875.
5000.
1450.
21900.
1800.
26000.
276800.

SUMMARY

OF

REMA/

86, 000.
7, 800.
1, 360, 000.
44.
175.
525.
12.

7, 140.
3, 600.
10, 500.
157, 500.
6.

3, 150.
3, 150.
3.

315.

1.

26, 000.
425, 000.
42.

3, 675.
52.
360.
145.

17.
525.
57.

10.

58.

4, 438.
790.
790.
69.

1, 260.
105.

1, 575.
22,770.
12.

7800.
1360000.
143880.
526.
525.
3600.
7140.
3600.
10500.
157500.
20601.
31500.
31500.
9000.
12600.
2750.
26000.
425000.
3822.
29400.
62400.
21600.
36250.
6371.
525.
10972.
400.
4408.
4438.
8690.
3950.
17250.
1260.
6300.
1575.
22770.
83040.

N |

NG BI DDERS
FOURTH

Bl D AMOUNT
10, 000. 00 10000
86, 000. 00 86000.
7, 800. 00 7800.
608, 000. 00 608000.
50. 00 163500.
167. 00 501.
500. 00 500.
15. 00 4500.
7,500. 00 7500.
7, 400. 00 7400.
255, 000. 00 255000.
45, 000. 00 45000.
15. 00 49050.
3, 000. 00 30000.
3, 500. 00 35000.
6. 00 18000.
300. 00 12000.
1.50 3750.
9, 000. 00 9000.
120, 000. 00 120000.
30. 00 2730.
4,000. 00 32000.
60. 00 72000.
185. 00 11100.
120. 00 30000.
16. 00 5920.
500. 00 500.
55. 00 10450.
27.00 1080.
215. 00 16340.
5, 000. 00 5000.
900. 00 9900.
1, 400. 00 7000.
115. 00 28750.
3, 500. 00 3500.
200. 00 12000.
2,400. 00 2400.
22,700. 00 22700.
45. 00 311400.

Bl D245
PAGE 14
03/ 08/ 06
FI FTH
Bl D AMOUNT
5, 000. 00 5000
25, 000. 00 25000.
7, 800. 00 7800.
3, 300, 000. 00 3300000.
30. 00 98100.
167. 00 501.
500. 00 500.
20. 00 6000.
5, 000. 00 5000.
7, 400. 00 7400.
131, 400. 00 131400.
225, 000. 00 225000.
11.00 35970.
2,400. 00 24000.
1, 500. 00 15000.
3. 00 9000.
550. 00 22000.
2.00 5000.
8, 000. 00 8000.
330, 000. 00 330000.
18. 00 1638.
15, 900. 00 127200.
95. 00 114000.
250. 00 15000.
20. 00 5000.
17. 00 6290.
500. 00 500.
37.00 7030.
20. 00 800.
50. 00 3800.
1, 000. 00 1000.
1, 500. 00 16500.
2, 000. 00 10000.
66. 00 16500.
3, 000. 00 3000.
200. 00 12000.
1, 000. 00 1000.
22,700. 00 22700.
60. 00 415200.



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66
67
68
69
70
71
72
73
74
75
76
77

78

04-0120J4
04- ALA-80-1
03/ 07/ 06

165, 000.

100.
155.
75.

3, 500.
12.

190, 000.
70, 000.
4, 900.
48.

100.

12.

12.

00
00

409600.
76500.
32000.

178360.

165000.

505000.
62500.
14700.

2340.
12750.
1170.
16510.
3840.
127200.
400.
13950.
375.
1040.
3500.
18960.

190000.
70000.
24500.
73920.

359000.

1800.
18720.

SUMMARY

130, 000.

501.

105.
164.
79.

37, 800.
41.

197, 000.
64, 062.
7, 600.
63.

82.

OF

REMA/

101400.
24700.
70350.
36000.

5500.

347800.
41440.
35700.

4440.
10950.
735.
26880.
1280.
2550.
65660.
97755.
130000.
1060500.
48000.
15225.
2442.
13175.
1287.
17272.
4015.
257580.
420.
14760.
395.
1118.
37800.
64780.

197000.
64062.
38000.
97020.

294380.

900.
9360.

NI NG BI DDERS

133, 000.

125580.
55510.
42000.
49500.
10875.

188000.
67200.
56100.

9600.
14250.
805.
33280.
12.

204000.
80000.

137200.

133000.

580750.
57500.
14700.

2340.
12750.
1170.
16510.
4000.
68900.
400.
14040.
375.
1040.
46000.
44240.

207000.
10000.
60000.

138600.

664150.

2550.
26520.

Bl D245
PACGE 15
03/ 08/ 06

15750.
106740.
24775.
416420.
84000.
90440.
12000.
21300.
2422.
18432.
270080.
290700.
45000.
164640.
163000.
252500.
45500.
14700.
7200.
22950.
5850.
13970.
2880.
148400.
7200.
18000.
2500.
1040.
36000.
31600.
187000.
70000.
40000.
97020.
502600.
750.
7800.



| TEM

79
80
81
82
83
84
85
86
87
88
89
90
91
92
93
94
95
96
97
98
99
100
101
102
103
104
105
106
107
108
109
110
111
112
113
114
115
116

117

04-0120J4
04- ALA-80-1
03/ 07/ 06

225.
800.
315.
2, 500.
224.
300.
395.
1, 350.
1, 500.
1, 270.
1, 520.
2, 000.
1, 700.
5, 000.
5, 000.
3, 500.
100.
135.

53375.
221400.
258125.

32500.

2400.
6790.

83296.
279500.
981000.

42800.

17160.

4500.

68250.

18900.
136000.

29040.

4620.
2035.
177660.
2250.
800.

28035.

10000.
172480.
237000.
185650.

1350.
4500.
2540.
7600.
6000.

37400.

25000.

30000.

7000.
4700.
2700.

SUMMARY

OF

REMA/

68320.
387450.
534245.

15750.

7560.
7275.

87680.

266600.

1482400.
68000.
5060.
3400.
191100.

11760.

96400.
131560.

36960.

6875.
98700.
520.
3130.

48950.

20324.
453530.
470840.
396680.

110.
465.
1693.
4593.
8313.

51370.

14275.

34260.

10500.

7520.
4000.

NI NG BI DDERS
FOURTH
Bl D AMOUNT

17.00 2380.
.01 1.
1, 100. 00 67100.
1, 600. 00 393600.
1, 600. 00 472000.
360. 00 18000.
120. 00 14400.
3.00 7275.
4.00 87680.
825. 00 354750.
818. 00 1783240.
585. 00 46800.
605. 00 6655.
330. 00 16500.
3, 800. 00 345800.
3, 500. 00 98000.
6, 100. 00 122000.
190. 00 167200.
190. 00 26600.
190. 00 10450.
28. 00 184240.
190. 00 1900.
5, 000. 00 5000.
800. 00 71200.
4, 000. 00 16000.
500. 00 385000.
500. 00 395000.
715. 00 336050.
1, 000. 00 1000.
1, 000. 00 3000.
2,500. 00 5000.
3, 000. 00 15000.
3, 500. 00 10500.
2,500. 00 55000.
7,500. 00 37500.
10, 000. 00 60000.
5, 000. 00 10000.
160. 00 7520.
160. 00 3200.

Bl D245
PAGE 16
03/ 08/ 06
FI FTH
Bl D AMOUNT
5. 00 700
330. 00 52800.
1,100. 00 67100.
1, 700. 00 418200.
1, 210. 00 356950.
200. 00 10000.
17.00 2040.
3. 00 7275.
4.00 87680.
600. 00 258000.
800. 00 1744000.
1, 000. 00 80000.
1, 100. 00 12100.
250. 00 12500.
1,100. 00 100100.
3, 300. 00 92400.
4, 000. 00 80000.
200. 00 176000.
200. 00 28000.
250. 00 13750.
11.00 72380.
1, 000. 00 10000.
10, 000. 00 10000.
500. 00 44500.
6, 000. 00 24000.
700. 00 539000.
800. 00 632000.
900. 00 423000.
8, 000. 00 8000.
10, 000. 00 30000.
4, 000. 00 8000.
5, 000. 00 25000.
6, 000. 00 18000.
3, 000. 00 66000.
6, 000. 00 30000.
8, 000. 00 48000.
8, 000. 00 16000.
1, 000. 00 47000.
1, 000. 00 20000.



| TEM

118
119
120
121
122
123
124
125
126
127
128
129
130
131
132
133
134
135
136

TOT

04-0120J4

04- ALA-80-1 SUMMARY OF REMA/
03/ 07/ 06
SECOND THI RD
BI D AMOUNT BI D AMOUNT
25. 00 4250. 00 2.50 425. 00
1, 350. 00 243000. 00 760. 00 136800. 00
475, 000. 00 475000. 00 238, 000. 00 238000. 00
270, 000. 00 270000. 00 399, 000. 00 399000. 00
11.00 188936. 00 4.00 68704. 00
10. 00 37280. 00 52. 00 193856. 00
60. 00 3300. 00 104. 00 5720. 00
44. 00 7920. 00 86. 00 15480. 00
85. 00 7735. 00 104. 00 9464. 00
54. 00 9720. 00 86. 00 15480. 00
950. 00 1900. 00 1,575.00 3150. 00
15. 00 510. 00 15.75 535. 50
50. 00 300. 00 52.50 315. 00
195. 00 40950. 00 205. 80 43218. 00
1,100. 00 6600. 00 52.50 315. 00
2, 800. 00 16800. 00 2,940. 00 17640. 00
20, 000. 00 20000. 00 3,675.00 3675. 00
290, 000. 00 290000. 00 257, 250. 00 257250. 00
1, 200, 000. 00 1200000. 00 1, 350, 000. 00 1350000. 00
A) 12, 630, 347. 00 A) 13, 789, 188. 05
B) 460 DAYS X 4100 B) 375 DAYS X 4100
A+B) 14, 516, 347. 00 A+B) 15, 326, 688. 05

NI NG BI DDERS
FOURTH
BI D AMOUNT
15. 00 2550. 00
475. 00 85500. 00
600, 000. 00 600000. 00
200, 000. 00 200000. 00
10. 00 171760. 00
20. 00 74560. 00
100. 00 5500. 00
80. 00 14400. 00
100. 00 9100. 00
80. 00 14400. 00
1, 500. 00 3000. 00
20. 00 680. 00
25. 00 150. 00
95. 00 19950. 00
650. 00 3900. 00
2, 500. 00 15000. 00
2, 000. 00 2000. 00
408, 000. 00 408000. 00
1,363,219.00  1363219. 00
A 13, 873, 929. 40
B) 380 DAYS X 4100
A+B) 15, 431, 929. 40

Bl D245
PAGE 17
03/ 08/ 06
FI FTH
BI D AMOUNT
100. 00 17000.
1, 390. 00 250200.
450, 000. 00 450000.
270, 000. 00 270000.
3.00 51528.
23. 00 85744,
60. 00 3300.
44. 00 7920.
85. 00 7735.
53. 00 9540.
1, 000. 00 2000.
22.00 748.
34. 00 204.
100. 00 21000.
700. 00 4200.
3, 000. 00 18000.
24, 000. 00 24000.
288, 000. 00 288000.
1,108,392.00  1108392.
A) 16, 661, 974. 00
B) 425 DAYS X 4100



| TEM
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04-0120J4
04- ALA-80-1
03/ 07/ 06

7, 400.
1, 540, 000.
25.

250.

2, 400.
18.

2, 000.
7, 400.
26, 000.
366, 000.
25.

5, 700.
5, 200.
9.

1, 500.

1

7, 900.
250, 000.
59.

28, 000.
87.
280.
200.
20.
640.
48.

22.

89.

2, 400.
1, 700.
2, 000.
43.

1, 500.
180.

2, 000.
22,770.
100.

00

183000.
86000.
7400.
1540000.
81750.
750.
2400.
5400.
2000.
7400.
26000.
366000.
81750.
57000.
52000.
27600.
60000.
2500.
7900.
250000.
5369.
224000.
104400.
16800.
50000.
7400.
640.
9120.
880.
6764.
2400.
18700.
10000.
10750.
1500.
10800.
2000.
22770.
692000.

SUMMARY

27.

50.

1, 500.
25.

300, 000.
7, 400.
100, 000.
1, 100, 000.
10.

3, 500.
5, 000.
7.

500.

1.

6, 000.
150, 000.
55.

10, 000.
45.

200.

90.

10.

750.

35.

35.

300.

1, 800.
1, 400.
2,500.
18.

2, 000.
160.

1, 000.
22,770.
25.

OF

50
00
00
00
00
00

REMA/

7800. 00
3200000. 00
88290. 00
150. 00
1500. 00
7500. 00
300000. 00
7400. 00
100000. 00
1100000. 00
32700. 00
35000. 00
50000. 00
21000. 00
20000. 00
2750. 00
6000. 00
150000. 00
5005. 00
80000. 00
54000. 00
12000. 00
22500. 00
3700. 00
750. 00
6650. 00
1400. 00
22800. 00
1800. 00
15400. 00
12500. 00
4625. 00
2000. 00
9600. 00
1000. 00
22770. 00
173000. 00

N

N G

B

DDERS

Bl D245
PACGE 18
03/ 08/ 06



04-0120J4 Bl D245

04- ALA-80-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 19
03/ 07/ 06 03/ 08/ 06
| TEM SI XTH SEVENTH
BI D AMOUNT BI D AMOUNT

40 370. 00 96200. 00 500. 00 130000. 00
41 450. 00 58500. 00 600. 00 78000. 00
42 200. 00 42000. 00 400. 00 84000. 00
43 220. 00 39600. 00 300. 00 54000. 00
44 350. 00 8750. 00 500. 00 12500. 00
45 1, 200. 00 1128000. 00 250. 00 235000. 00
46 80. 00 44800. 00 325. 00 182000. 00
47 155. 00 52700. 00 300. 00 102000. 00
48 140. 00 16800. 00 200. 00 24000. 00
49 90. 00 13500. 00 100. 00 15000. 00
50 350. 00 2450. 00 750. 00 5250. 00
51 180. 00 46080. 00 200. 00 51200. 00
52 210. 00 268800. 00 100. 00 128000. 00
53 100. 00 255000. 00 50. 00 127500. 00
54 500. 00 100000. 00 420. 00 84000. 00
55 65. 00 222950. 00 50. 00 171500. 00
56 136, 000. 00 136000. 00 123, 000. 00 123000. 00
57 80. 00 404000. 00 65. 00 328250. 00
58 5. 40 2700. 00 91. 00 45500. 00
59 8. 00 16800. 00 7.10 14910. 00
60 5. 00 30. 00 400. 00 2400. 00
61 20. 00 17000. 00 16. 00 13600. 00
62 1.20 1404. 00 1.10 1287. 00
63 14. 00 17780. 00 13.50 17145. 00
64 510. 00 4080. 00 490. 00 3920. 00
65 16. 00 169600. 00 6. 65 70490. 00
66 100. 00 400. 00 105. 00 420. 00
67 170. 00 15300. 00 160. 00 14400. 00
68 80. 00 400. 00 77.00 385. 00
69 5.00 1300. 00 5.00 1300. 00
70 50, 000. 00 50000. 00 40, 000. 00 40000. 00
71 20. 00 31600. 00 16. 00 25280. 00
72 200, 000. 00 200000. 00 190, 000. 00 190000. 00
73 11, 000. 00 11000. 00 70, 000. 00 70000. 00
74 9, 000. 00 45000. 00 10, 000. 00 50000. 00
75 96. 00 147840. 00 125. 00 192500. 00
76 110. 00 394900. 00 110. 00 394900. 00
77 5.10 765. 00 10. 00 1500. 00
78 5. 00 7800. 00 12. 00 18720. 00




04-0120J4 Bl D245

04- ALA-80-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 20
03/ 07/ 06 03/ 08/ 06
| TEM SI XTH SEVENTH
BI D AMOUNT BI D AMOUNT

79 5.10 714.00 6. 00 840. 00
80 326. 00 52160. 00 1, 100. 00 176000. 00
81 830. 00 50630. 00 1, 150. 00 70150. 00
82 1, 350. 00 332100. 00 1, 300. 00 319800. 00
83 1, 800. 00 531000. 00 1, 500. 00 442500. 00
84 330. 00 16500. 00 3.50 175. 00
85 9. 90 1188. 00 65. 00 7800. 00
86 3. 00 7275. 00 4.00 9700. 00
87 4.00 87680. 00 4.00 87680. 00
88 720. 00 309600. 00 300. 00 129000. 00
89 800. 00 1744000. 00 1, 150. 00 2507000. 00
90 800. 00 64000. 00 650. 00 52000. 00
91 890. 00 9790. 00 700. 00 7700. 00
92 800. 00 40000. 00 200. 00 10000. 00
93 500. 00 45500. 00 4, 000. 00 364000. 00
94 5, 800. 00 162400. 00 4,000. 00 112000. 00
95 20, 000. 00 400000. 00 7, 000. 00 140000. 00
96 86. 00 75680. 00 50. 00 44000. 00
97 86. 00 12040. 00 160. 00 22400. 00
98 101. 00 5555. 00 116. 00 6380. 00
99 18. 00 118440. 00 8. 00 52640. 00
100 370. 00 3700. 00 94. 00 940. 00
101 4, 000. 00 4000. 00 8, 700. 00 8700. 00
102 400. 00 35600. 00 350. 00 31150. 00
103 3, 300. 00 13200. 00 4, 300. 00 17200. 00
104 600. 00 462000. 00 343. 00 264110. 00
105 600. 00 474000. 00 472. 00 372880. 00
106 700. 00 329000. 00 768. 00 360960. 00
107 500. 00 500. 00 135. 00 135. 00
108 800. 00 2400. 00 175. 00 525. 00
109 1,100. 00 2200. 00 1, 100. 00 2200. 00
110 1, 800. 00 9000. 00 2,450. 00 12250. 00
111 2, 300. 00 6900. 00 3, 200. 00 9600. 00
112 2, 800. 00 61600. 00 2, 200. 00 48400. 00
113 3, 100. 00 15500. 00 2, 600. 00 13000. 00
114 3, 500. 00 21000. 00 3, 340. 00 20040. 00
115 1, 500. 00 3000. 00 1, 650. 00 3300. 00
116 310. 00 14570. 00 305. 00 14335. 00
117 380. 00 7600. 00 230. 00 4600. 00



04-0120J4 Bl D245

04- ALA-80-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 21
03/ 07/ 06 03/ 08/ 06
| TEM SI XTH SEVENTH
BI D AMOUNT BI D AMOUNT

118 12. 00 2040. 00 10. 30 1751. 00
119 560. 00 100800. 00 1, 090. 00 196200. 00
120 260, 000. 00 260000. 00 1, 400, 000. 00 1400000. 00
121 465, 000. 00 465000. 00 350, 000. 00 350000. 00
122 4.00 68704. 00 4.20 72139. 20
123 26. 00 96928. 00 27.00 100656. 00
124 65. 00 3575. 00 60. 00 3300. 00
125 110. 00 19800. 00 44. 00 7920. 00
126 110. 00 10010. 00 90. 00 8190. 00
127 110. 00 19800. 00 55. 00 9900. 00
128 1, 600. 00 3200. 00 1, 000. 00 2000. 00
129 48. 00 1632. 00 25. 00 850. 00
130 50. 00 300. 00 35. 00 210. 00
131 91. 00 19110. 00 96. 00 20160. 00
132 650. 00 3900. 00 675. 00 4050. 00
133 2,500. 00 15000. 00 2,500. 00 15000. 00
134 41, 000. 00 41000. 00 110, 000. 00 110000. 00
135 280, 000. 00 280000. 00 350, 000. 00 350000. 00
136 1, 600, 000. 00 1600000. 00 1, 900, 000. 00 1900000. 00
TOT A) 16, 657, 793. 00 A) 19, 144, 863. 20

B) 440 DAYS X 4100 B) 325 DAYS X 4100

A+B) 18, 461, 793. 00 A+B) 20,477, 363. 20



